Release Summary Sheet
Contract (PO) Number: 15878
Release Number: 36
Specification Number: 58904
Name of Contractor: MQ SEWER & WATER CONTRACTORS
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $81,977.95

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

Furnish the supplies and/or services described below in conformance with conditions set forth hereln and in your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
8/2/2010 15878 36 58904 528125 A 1
DELIVER TO: 84-A06 ORDERED FROM:
A06 MQ SEWER & WATER CONTRACTORS
BUREAU OF BRIDGES AND TRANSIT INC. D/B/A MQ CONSTRUCTION CO
30 N. LASALLE ST - STE 500 665 ROPPOLO LANE (EFT)
CHICAGO ILLINOIS 60602-2570
Chicago, IL ELK GROVE VILLAGE, IL 60007

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT:

744-0647

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

STRUCTURES

THIS SIGNED RELEASE iS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE

BLANKET RELEASE

WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04

BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL

UNIT

PO  Ship
Line Line COMMODITY INFORMATION QUANTITY UoM COST TOTAL COST
1 1 96875 81,977.95 uUsb 1.00 81,977.95
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
REQ# 51365; 09-84-9-044A; CENTRAL PARK OVER GARFIELD PK LAGOON VIADUCT; PO# 15878
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR
1 009 0C12 0842125 1941 220540 0000 12261151 000000 00000 0000 9,376.05
2 009 0499 0842125 2269 220540 0000 30147151 000000 00000 0000 72,601.90
1 _ SHIPMENT TOTAL: 81,977.95
RELEASE TOTAL: 81,977.95
'APPRODVAL: <
\ Ylelio
URE SIGNATURE DATE

89

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure

Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



apieta| Department of Transportation

To: Depa—rt—ment of Transportation Date: July 02, 2010

Sub-Order Total: 81,977.95

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroil.

4."Lobbyist” means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b} any part or whose duties as an employee of another
includes undertaking to influence any legislative or admini ive action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-044 A Central Park Drive over Garfield Park Lagoon - Extra Work
Spaecification,loan or other identifying number: 58904
2. Name of Contractor: MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant,consuitant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(Indicate
i‘;ﬂ:::: WBE (attorney,lobbyist, whether pald
Name or Non subcontractor,etc.) $ or estimated)
MQ Construction 665 Roppoio Lane Non Subcontractor $1,977.95 Est.
. Elk Grove Village, IL, 60007
Molter Corp. 7601 W. 191st St. WBE Subcontractor $80,000.00 Est.
Tinley Park, IL, 60487

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute default under the contract and may result in

termination of the contract or lease

§.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required o] the disclosure.

Under the Penalties of perjury , | certi

reﬁi inﬁca(n has been withheld.

at | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

—7/9//0

Signature Date

. (9 Al o ?ﬂa . -
\/\ +0 ) WA + A S <-_! L’
Name (Type or Print) Title

Subscribed and sworn to before me

this ¢ ﬁ‘/ day of,’JZ/C\ 20/¢
_——'QFHefAL SEAL

ry Public Signature Laura A. Halicke
Notary Public, State of Illinois
My Commission Expires 1/07/12 Disclosure Statement




June 18 2010

Ms. Jamie L. Rhee

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

City of Chicago 121 North LL.aSalle Street
Richard M. Daley, Mayor Chicago, 1l 60602
Department of Transportation
30 North LaSalle S Attn: Carolyn Johnson
or alle Street
Suite 1100 City JOC Manager
Chicago, Illinois 60602-2570
(312) 744-3600 . . a4.q
(312) 744-7215 (TTY) Re: JOC Project Number: 09-84-9-044 A
www.cityofchicago.org/transportation Project Title: Central Park Drive over Garfield Park Lagoon viaduct
(Extra)
Estimated Cost: $86,000.00
P.O. Number: MQ Construction Company - 15878
Funding Source: GOB Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JQC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.

Approved:

Reviewed by: | ou Langon Z %/ 4

BUILDING CHICAGO TOGETHER



Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 09-84-9-044.A Department: Transportation
Project Manager: Omar Alsharbini Telephone #: (312) 744-4686

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.

As part of the ongoing concrete repair at south and north abutments of the Central Park Viaduct over Garfield
Lagoon, we have identified additional areas of surface spalls with exposed reinforcement and delaminated concrete
that need to be repaired to insure the safety of the public and the integrity of the structure. We must undertake all this
work in order to restore the bridge to a structurally acceptable condition. None of the additional concrete spalling
were part of the original scope and could not be anticipated from the previous inspections.

Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

The additional work is part of the ongoing project, and the contractor must continue working to complete the concrete
repair at south and north abutments of the bridge. The additional concrete repairs require specialized personnel and
equipment which could not be performed by City Forces and is not covered by an existing term agreement. It would
not be time or cost effective for us to perform the work through the City’s traditional bid process. It makes sense to
repair these items at this time and avoid a costly separate mobilization in the near future.

If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Not applicable -varioustrades will participate.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

Not applicable

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain.
why they are included in this JOC project instead of being procured through the term agreements.

Not applicable



TO: Lou Langone
Director of Administration

Chicago Department of Transportation

FROM: Omar Alsharbini
Project Manager
Division of Engineering

RE: JOC Project Number:  09-84-9-044.A
Project Title: Central Park Drive over Garfield Park Lagoon viaduct (Extra)
Estimated Cost: $86,000.00
P.O. Number: MQ Construction Company - 15878
Contractor: MQ Construction Company
Funding Source: GOB Funds

DATE: June 18,2010

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting
(JOC) method.

Description of JOC Project:

As part of the ongoing concrete repair at south and north abutments of the Central Park Viaduct over Garfield Lagoon, we
have identified additional areas of surface spalls-with exposed reinforcement and delaminated concrete that need to be
repaired to insure the safety of the public and the integrity of the structure. We must undertake all this work in order to
restore the bridge to a structurally acceptable condition. None of the additional concrete spalling were part of the original
scope and could not be anticipated from the previous inspections.

Is this additional work on an existing JOC Project - Yes or No:
Yes

Has the work been completed for this JOC Project? - Yes or No:
No, extra work has not started.

Method of Selection for JOC Contractor:
MQ Construction Company is the contractor doing the work

Prior approval to start JOC work:

Yes for briginal work
Waiting for approval prior to starting the additional work

Did work start prior to submission of Memorandum of Authorization - (MOA):
No for additional work



